SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : IR-29402-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 205-06937 TEMPORARY SILT FENCE 1,922.000 LFT
14 603-01159 FENCE, CHAIN LINK, 42 IN. 3,030.000 LFT
15 621-06560 MULCHED SEEDING, U 9,685.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

17 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
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CALL ORDER 151 CONTRACT ID : R -28983-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-03496 TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS 16.000 EACH
15 202-05545 REGULATED MATERIALS, DISPOSE, C 800.000 m3
16 202-05550 REGULATED MATERIALS, REMOVE, C 800.000 m3
17 202-05555 REGULATED MATERIALS, TRANSPORT, C 800.000 m3
18 202-52710 SIDEWALK, CONCRETE, REMOVE 5,200.000 m2
19 203-02000 EXCAVATION, COMMON 19,530.000 m3
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.000 Mg
21 205-06932 TEMPORARY CHECK DAM, STRAW BALES 115.000 m
22 205-06933 TEMPORARY DITCH INLET PROTECTION 152.000 EACH
23 205-06934 TEMPORARY MULCHING 32.000 Mg
24 205-06937 TEMPORARY SILT FENCE 870.000 m
25 207-08268 SUBGRADE TREATMENT, TYPE IV 39,122.000 m2
26 211-07454 STRUCTURE BACKFILL 2,430.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,394.000 Mg
28 303-02172 TEMPORARY AGGREGATE 800.000 Mg
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,759.000 Mg
30 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 4,214.000 Mg
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 12,664.000 Mg
32 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,936.000 Mg
33 402-07432 HMA SURFACE, TYPE A 298.000 Mg
34 402-07435 HMA INTERMEDIATE, TYPE A 497.000 Mg
35 402-07440 HVA BASE, TYPE A 1,773.000 Mg
36 402-07453 HMA FOR TEMPORARY PAVEMENT 1,863.000 Mg
37 406-05520 ASPHALT FOR TACK COAT 33.200 Mg
38 603-92636 FENCE, CHAIN LINK, 1830 mm 40.000 m
39 604-07897 CURB RAMP, CONCRETE, C 2.600 m2
40 604-07900 CURB RAMP, CONCRETE, F 392.400 m2
41 604-07901 CURB RAMP, CONCRETE, G 60.200 m2
42 604-07902 CURB RAMP, CONCRETE, H 73.700 m2
43 604-07903 CURB RAMP, CONCRETE, K 8.700 m2
44 604-91531 SIDEWALK, CONCRETE, 100 mm 5,813.000 m2
45 605-06120 CURB, CONCRETE 3.600 m
46 605-06120 CURB, CONCRETE 300.000 m
47 605-06140 CURB AND GUTTER, CONCRETE 1,328.000 m
48 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,750.000 m
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CALL ORDER 151 CONTRACT ID : R -28983-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

49 605-97937 CURB AND GUTTER, CONCRETE, ROLL 67.000 m
50 610-07486 HMA FOR APPROACHES, TYPE A 545.000 Mg
51 610-08446 PCCP FOR APPROACHES, 150 mm 3,389.000 m2
52 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
54 615-06490 RIGHT OF WAY MARKER 78.000 EACH
55 616-02320 GEOTEXTILES 346.000 m2
56 616-05689 RIPRAP, CLASS 2 85.000 Mg
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
58 621-04317 MULCHED SEEDING 775.000 m2
59 621-06557 SEED MIXTURE, T 1,200.000 kg
60 621-06567 WATER 227.000 kL
61 621-06575 SODDING, NURSERY 14,175.000 m2
62 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
63 706-01268 HANDRAIL, ALUMINUM 25.000 m
64 714-04661 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1800 mm 21.000 m
65 714-44240 CONCRETE, A, STRUCTURES 6.180 m3
66 714-95246 CULVERT, PRECAST BOX, REINFORCED 20.250 m
67 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 1.000 EACH
68 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 19.000 m
69 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,159.000 m
70 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 53.000 m
71 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 16.500 m
72 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 2.000 m
73 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,497.000 m
74 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 347.000 m
75 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 42.000 m
76 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 59.000 m
77 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 498.000 m
78 715-05711 PIPE, SANITARY SEWER, 150 mm 110.700 m
79 715-46005 PIPE END SECTION, 375 mm 45.000 EACH
80 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
82 718-52610 AGGREGATE FOR UNDERDRAINS 1,183.000 m3
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 977.000 m2
84 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
85 720-45015 INLET, A8 7.000 EACH
86 720-45235 CATCH BASIN, E7 7.000 EACH
87 720-45250 CATCH BASIN, K10 94.000 EACH
88 720-45265 PIPE CATCH BASIN, 375 mm 15.000 EACH
89 720-45410 MANHOLE, C4 39.000 EACH
90 720-45515 MANHOLE, D4, MODIFIED 1.000 EACH
91 720-91973 MANHOLE, H4 3.000 EACH
92 723-08608 WINGWALL 62.000 m2
93 732-08419 MODULAR BLOCK WALL 10.000 m2
94 732-08421 MODULAR BLOCK WALL ERECTION 10.000 m2
95 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 22,336.000 m
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CALL ORDER 151 CONTRACT ID : R -28983-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 UTILITY RELOCATION

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 740.000 m
98 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 44.000 EACH
100 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 6.000 m
101 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
102 802-04893 REFERENCE POST 1.000 EACH
103 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 297.000 m
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 31.700 m2
105 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 5.400 m2
106 805-01827 TRAFFIC SIGNAL HEAD, INSTALL 2.000 EACH
107 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
108 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
109 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,593.000 m
110 808-06716 LINE, REMOVE 3,055.000 m
111 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 491.000 m
112 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,158.000 m
113 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 167.000 m
114 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 639.000 m
115 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 131.000 EACH

116 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 131.000 EACH
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CALL ORDER : 155 CONTRACT ID : R -29237-B
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 143.000 SYS
9 202-02772 CASTING, REMOVE 3.000 EACH
10 202-52710 SIDEWALK, CONCRETE, REMOVE 1,950.000 SYS
11 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 230.000 CYS
13 203-02020 EXCAVATION, UNCLASSIFIED 6.000 CYS
14 210-05813 PAINT LUMP LUMP
15 210-08379 STEEL 1.000 EACH
16 210-08379 STEEL 1.000 EACH
17 210-08379 STEEL 1.000 EACH
18 210-09172 REFLECTION 96.000 EACH
19 211-07454 STRUCTURE BACKFILL 47.300 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 504.000 TON
21 302-06464 SUBBASE FOR PCCP 9.700 CYS
22 303-02051 STONE, NO 2 122.000 TON
23 304-07490 HMA PATCHING, TYPE B 4.000 TON
24 402-07433 HMA SURFACE, TYPE B 30.000 TON
25 402-07438 HMA INTERMEDIATE, TYPE B 75.000 TON
26 406-05521 ASPHALT FOR TACK COAT 180.000 SYS
27 502-06327 PCCP, 10 IN. 32.000 SYS
28 502-06999 PCCP, 8 IN. 114.700 SYS
29 604-04740 PAVERS 2,426.000 SFT
30 604-04740 PAVERS 93.000 SFT
31 604-07894 CURB RAMP, CONCRETE, A 112.000 SYS
32 604-90256 SIDEWALK, CONCRETE, 6 IN. 990.000 SYS
33 605-06090 CURB, INTEGRAL, CONCRETE 48.000 LFT
34 605-06120 CURB, CONCRETE 42.000 LFT
35 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,259.000 LFT
36 610-07713 PCCP FOR APPROACHES, 8 IN. 188.000 SYS
37 616-04917 LIMESTONE LUMP LUMP
38 621-06565 MULCHING MATERIAL 6.000 TON
39 621-06570 TOP SOIL 13.000 CYS
40 621-06575 SODDING, NURSERY 85.000 SYS
41 621-98038 MULCH, HARDWOOD SHREDDED BARK 2.000 CYS
42 622-04648 TREE GRATE 12.000 EACH
43 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 12.000 EACH
44 622-05654 PLANT, PERENNIAL 8.000 EACH
45 622-08638 PLANTING 94 .500 CYS
46 702-76240 CONCRETE 5.000 CYS
47 702-76240 CONCRETE 6.000 CYS

48 715-08071 PIPE, RCP, 111, DO.3=75, 12 IN. 127.000 LFT
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CALL ORDER : 155 CONTRACT ID : R -29237-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

49 715-08641 DRAINAGE 1.000 EACH
50 720-04682 INLET, 6.000 EACH
51 720-04790 CASTING 2.000 EACH
52 720-04790 CASTING 2.000 EACH
53 720-04790 CASTING 6.000 EACH
54 720-90579 HYDRANT SETTING, RELOCATE 1.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
57 801-06710 FLASHING ARROW SIGN 120.000 DAY
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07119 BARRICADE, 111-B 24.000 LFT
60 802-03706 SIGN PANEL, INSTALL 12.000 EACH
61 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 144 .000 LFT
62 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 60.000 LFT
63 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 22.000 EACH
64 807-04962 LIGHT 1.000 EACH
65 807-06603 HANDHOLE, SIDEWALK 2.000 EACH
66 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,500.000 LFT
67 807-86805 SERVICE POINT, 1 1.000 EACH
68 807-94480 LIGHT STANDARD, INSTALL 22.000 EACH
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 252.000 LFT
70 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 75.000 LFT
71 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 745.000 LFT
72 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. 834.000 LFT
73 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

74 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 161 CONTRACT ID : R -29339-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 REASSEMBLE EXISTING TRUSS BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-04681 RESET BRICK SIDEWALK AND PAVEMENT 27.000 SYS
9 203-02000 EXCAVATION, COMMON 136.000 CYS
10 203-02070 BORROW 734.000 CYS
11 205-06937 TEMPORARY SILT FENCE 290.000 LFT
12 206-51220 EXCAVATION, WET 100.000 CYS
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 36.000 CYS
14 210-06389 LIMESTONE 27.200 TON
15 211-06467 AGGREGATE FOR END BENT BACKFILL 45.600 CYS
16 211-07454 STRUCTURE BACKFILL 23.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 149.000 TON
18 402-07432 HMA SURFACE, TYPE A 14.500 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 30.400 TON
20 601-03667 RAILING, ORNAMENTAL 444 .800 LFT
21 601-03871 RAILING, WOOD, END TREATMENT 4.000 EACH
22 610-07712 PCCP FOR APPROACHES, 6 IN. 70.000 SYS
23 611-03671 TRASH RECEPTACLE 2.000 EACH
24 616-02320 GEOTEXTILES 415.000 SYS
25 616-05688 RIPRAP, CLASS 1 195.000 TON
26 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
27 619-51859 PAINT STEEL BRIDGE LUMP LUMP
28 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
30 621-01852 MULCHED SEEDING, GRASS, 2 660.000 SYS
31 621-02770 EROSION CONTROL BLANKET 311.000 SYS
32 621-06545 FERTILIZER 0.055 TON
33 621-06567 WATER 2.400 KGAL
34 621-98038 MULCH, HARDWOOD SHREDDED BARK 1.000 CYS
35 622-03948 PLANTER 18.000 EACH
36 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR 4.000 EACH
37 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 8.000 EACH
38 622-05653 PLANT, GROUND COVER 6.000 EACH
39 622-05654 PLANT, PERENNIAL 6.000 EACH
40 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 836.000 LFT
41 701-99086 PILE TIP, STEEL SHELL 28.000 EACH
42 702-51005 CONCRETE, A, SUBSTRUCTURE 107.800 CYS
43 702-51015 CONCRETE, B, FOOTINGS 41.800 CYS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
45 703-51030 REINFORCING STEEL 14,457.000 LBS
46 706-04683 RAILING 174.000 LFT
47 711-51038 STRUCTURAL STEEL LUMP LUMP

48 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 161 CONTRACT ID : R -29339-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 REASSEMBLE EXISTING TRUSS BRIDGE

49 711-51823 EXPANSION ANCHOR, 0.75 IN. 30.000 EACH
50 711-96525 EXPANSION ANCHOR, THREADED ROD, 0.75 IN. 8.000 EACH
51 712-03812 BENCH 6.000 EACH
52 712-94080 TIMBER DECK 2,924.000 SFT
53 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 40.000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
56 720-45030 INLET, E7 1.000 EACH
57 724-03855 EXPANSION JOINT, SLIDING PLATE 53.000 LFT
58 726-92406 BEARING ASSEMBLY, ELASTOMERIC 2.000 EACH
59 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 2.000 EACH
60 728-98377 MASONRY COATING LUMP LUMP
61 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 7.700 SYS
62 732-08421 MODULAR BLOCK WALL ERECTION 7.700 SYS
63 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
64 802-03896 BOLLARD 2.000 EACH
65 802-04314 SIGN 2.000 EACH
66 805-02618 WIRE, NO. 2 COPPER, 3 1C 80.000 LFT
67 805-02728 CONDUIT, PVC, 1 IN. 260.000 LFT
68 805-03083 CONDUIT, RIGID, P.V.C., 1.50 IN. 140.000 LFT
69 805-06003 POLE, WOOD 1.000 EACH
70 805-86900 JUNCTION BOX 18.000 EACH
71 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN. 80.000 LFT
72 805-93562 WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 210.000 LFT
73 805-94821 WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C 140.000 LFT
74 805-95519 FLEXIBLE CONDUIT, 0.75 IN. 110.000 LFT
75 807-02191 HANDHOLE, LIGHTING 1.000 EACH
76 807-04443 CONDUIT 210.000 LFT
77 807-04651 WIRE 260.000 LFT
78 807-04866 LUMINAIRE 18.000 EACH
79 807-06935 INSULATING LINK, WATERPROOFED 8.000 EACH
80 807-86810 SERVICE POINT, 11 1.000 EACH
81 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH

82 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
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CALL ORDER : 181 CONTRACT ID :© R -29933-A
LETTING DATE :

SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 1,600.000 LFT
12 305-93341 SAW, CLEAN AND SEAL LONGITUDINAL JOINTS 1,000.000 LFT
13 305-93342 SAW, CLEAN AND SEAL TRANSVERSE JOINTS 500.000 LFT
14 506-06333 PCCP PATCHING, FULL DEPTH 383.000 SYS
15 507-07505 RETROFIT LOAD TRANSFER 780.000 EACH
16 602-06945 BARRIER, CONCRETE, 45 IN. 60.000 LFT
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
20 801-06710 FLASHING ARROW SIGN 60.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP

22 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 4.000 EACH
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CALL ORDER - 211 CONTRACT ID : RS-28669-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 4.500 CYS
16 211-07454 STRUCTURE BACKFILL 4.500 CYS
17 304-07491 HMA PATCHING, TYPE C 1,350.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 79,822.000 SYS
19 306-08043 MILLING, TRANSITION 517.000 SYS
20 306-08432 MILLING, APPROACH 4,372.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,650.000 TON
23 402-07452 HMA WEDGE AND LEVEL, TYPE C 350.000 TON
24 406-05520 ASPHALT FOR TACK COAT 21.000 TON
25 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
26 610-07488 HMA FOR APPROACHES, TYPE C 361.000 TON
27 616-02320 GEOTEXTILES 310.000 SYS
28 616-06405 RIPRAP, REVETMENT 545.000 TON
29 616-95754 PAVED SIDE DITCH, BREAK 50.000 LFT
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06559 MULCHED SEEDING, R 300.000 SYS
32 715-03583 PIPE, RELAID 8.000 LFT
33 715-03583 PIPE, RELAID 8.000 LFT
34 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
35 715-06492 CONCRETE ANCHOR, 54 IN. 1.000 EACH
36 725-06873 PIPE LINER, THERMOPLASTIC, 54 IN. 152.000 LFT
37 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,600.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,600.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
43 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
44 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
45 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 8.000 EACH
46 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
47 805-78420 DISCONNECT HANGER 1.000 EACH
48 805-78445 SIGNAL SERVICE 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER 211 CONTRACT ID : RS-28669-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 805-78467 SIGNAL CABLE, 3C 8GA. 35.000 LFT
50 805-78480 SIGNAL CABLE, 3C 14GA. 250.000 LFT
51 805-78485 SIGNAL CABLE, 5C 14GA. 50.000 LFT
52 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
53 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,250.000 LFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 50,608.000 LFT
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 29,800.000 LFT
56 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 14.000 LFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 579.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 579.000 EACH
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CALL ORDER 221 CONTRACT ID : RS-29733-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 203-02000 EXCAVATION, COMMON 108.000 CYS
12 203-02070 BORROW 310.000 CYS
13 207-08264 SUBGRADE TREATMENT, TYPE 11 257.000 SYS
14 303-07449 COMPACTED AGGREGATE, NO. 73 575.000 TON
15 304-07491 HMA PATCHING, TYPE C 479.000 TON
16 304-07494 WIDENING WITH HMA, TYPE C 156.000 TON
17 306-08042 MILLING, SCARIFICATION/PROFILE 27,790.000 SYS
18 306-08043 MILLING, TRANSITION 1,700.000 SYS
19 306-08432 MILLING, APPROACH 7,535.000 SYS
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,295.000 TON
21 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 300.000 TON
22 406-05520 ASPHALT FOR TACK COAT 10.000 TON
23 604-07897 CURB RAMP, CONCRETE, C 2.700 SYS
24 610-07488 HMA FOR APPROACHES, TYPE C 673.000 TON
25 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 2.370 TON
26 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
27 612-60410 DRILLED HOLE FOR UNDERSEAL 20.000 EACH
28 621-06574 SODDING 600.000 SYS
29 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
30 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 882.000 LFT
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 882.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 14.000 EACH
37 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,600.000 LFT
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,350.000 LFT
39 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,710.000 LFT
40 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 750.000 LFT
41 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,822.000 LFT
42 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 138.000 LFT
43 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 958.000 LFT

44 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 222.000 LFT



CALL ORDER
LETTING DATE

SECTION NO. 0001

105-06845
105-06899
105-07039
105-08520
105-08521
105-08523
105-08524
105-09198
105-09199
10 109-08359
11 109-08360
12 109-08441
13 109-08442
14 109-08444
15 110-01001
16 202-02240
17 202-02241
18 202-02274
19 202-02277
20 202-04089
21 202-51133
22 202-51328
23 202-51368
24 202-91385
25 202-96133
26 202-96133
27 203-02000
28 205-06937
29 206-51230
30 206-93520
31 211-06467
32 211-07454
33 213-04324
34 301-07448
35 302-07455
36 304-07493
37 306-08042
38 306-08043
39 402-07432
40 402-07440
41 406-05520
42 502-06329
43 503-05310
44 601-01522
45 601-01625
46 601-06035
47 601-06246
48 601-94689

©CoOo~NOUA,WNE

SCHEDULE OF PAY ITEMS

251

BRIDGE DECK REPLACEMENT AND WIDENING

CONSTRUCTION ENGINEERING

RADIO

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
RADIO SERVICE

CELLULAR TELEPHONE/RADIO, ADDITIONAL
LAPTOP COMPUTER SYSTEM

FIELD OFFICE INTERNET SERVICE
LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, PCCP

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
PAVEMENT REMOVAL

GUARDRAIL, REMOVE

CURB, CONCRETE, INTEGRAL, REMOVE
GUTTER, LIP, REMOVE

SIGN, SHEET, REMOVE

RAILING, REMOVE

PRESENT STRUCTURE, REMOVE PORTIONS
SLOPEWALL, REMOVE

INLET, REMOVE

PIPE, REMOVE

PIPE, REMOVE

EXCAVATION, COMMON

TEMPORARY SILT FENCE

EXCAVATION, FOUNDATION, UNCLASSIFIED
TEMPORARY SHEET PILING

AGGREGATE FOR END BENT BACKFILL
STRUCTURE BACKFILL

FLOWABLE FILL

COMPACTED AGGREGATE, NO. 53, BASE
DENSE GRADED SUBBASE

WIDENING WITH HMA, TYPE B

MILLING, SCARIFICATION/PROFILE
MILLING, TRANSITION

HMA SURFACE, TYPE A

HMA BASE, TYPE A

ASPHALT FOR TACK COAT

PCCP, 12 IN.

TERMINAL JOINT

GUARDRAIL TRANSITION TYPE TGB
GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1
GUARDRAIL, RESET

IMPACT ATTENUATOR, R2, W1, TL-3
GUARDRAIL END TREATMENT, OS

CONTRACT

1D

: B -28815-A

LUMP
1.000
16.000
1.000
16.000
16.000
1.000
16.000
16.000
1.000
1.000
1.000
1.000
1.000

LUMP
349.000
648.000
107.000
1,034.000
3.000
555.000

LUMP
865.000
8.000
40.000
40.000
261.000
1,436.000
357.000
2,100.000
82.000
116.000
14.000
476.000
84.000
369.000
1,054.000
1,671.000
54.000
162.000
1.300
115.000
52.000
4.000
1.000
50.000
2.000
3.000

PAGE 13

LUMP
EACH
MOS
EACH
MOS
MOS
DOL
MOS
MOS
DOL
DOL
DOL
DOL
DOL
LUMP
SYS
LFT
LFT
LFT
EACH
LFT
LUMP
SYS
EACH
LFT
LFT
CYS
LFT
CYS
SFT
CYS
CYS
CYS
TON
CYS
TON
SYS
SYS
TON
TON
TON
SYS
LFT
EACH
EACH
LFT
EACH
EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER 251 CONTRACT ID : B -28815-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 601-97079 GRAVEL BARREL ARRAY, REMOVE 2.000 EACH
50 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 626.500 LFT
51 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
52 602-06729 BARRIER DELINEATOR 16.000 EACH
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 434.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 324.000 TON
55 616-02320 GEOTEXTILES 714.000 SYS
56 616-06405 RIPRAP, REVETMENT 305.000 TON
57 616-51367 SLOPEWALL, CONCRETE, 4 IN. 818.000 SYS
58 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
59 619-51859 PAINT STEEL BRIDGE LUMP LUMP
60 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 508.000 SYS
63 621-06559 MULCHED SEEDING, R 508.000 SYS
64 621-06567 WATER 1.600 KGAL
65 621-06574 SODDING 455.000 SYS
66 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 1,820.000 LFT
67 702-51005 CONCRETE, A, SUBSTRUCTURE 157.100 CYS
68 702-51015 CONCRETE, B, FOOTINGS 135.600 CYS
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 408.000 EACH
70 702-92857 CONCRETE, C, SUBSTRUCTURE 74.700 CYS
71 703-51030 REINFORCING STEEL 12,347.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 124,240.000 LBS
73 703-90512 THREADED BAR SPLICE 20.000 EACH
74 703-97703 THREADED BAR SPLICE, EPOXY COATED 1,094.000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 403.900 CYS
76 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
77 706-51020 CONCRETE, C, RAILING 53.400 CYS
78 709-51821 SURFACE SEAL LUMP LUMP
79 710-51864 FIELD DRILLED HOLE 712.000 EACH
80 711-04121 ANCHOR BOLT, AB1 4.000 EACH
81 711-51038 STRUCTURAL STEEL LUMP LUMP
82 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
83 711-96800 STUD SHEAR CONNECTORS 2,628.000 EACH
84 715-05407 PIPE, END BENT DRAIN, 6 IN. 196.000 LFT
85 726-93526 BEARING ASSEMBLY, 111 10.000 EACH
86 726-96038 BEARING ASSEMBLY, 1V 6.000 EACH
87 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
88 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
89 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,405.000 LFT
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,892.000 LFT
91 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 90.000 LFT
92 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
94 801-06710 FLASHING ARROW SIGN 40.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07119 BARRICADE, 111-B 40.000 LFT



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER 251 CONTRACT ID : B -28815-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

97 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,280.000 LFT
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 35.000 LFT
99 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 3.000 EACH
100 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 2.000 EACH
101 803-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 2.000 EACH
102 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 450.000 LFT
103 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 150.000 LFT
104 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,965.000 LFT
105 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,400.000 LFT
106 808-06716 LINE, REMOVE 1,425.000 LFT
107 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 40.000 LFT
108 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 23.000 EACH

109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 23.000 EACH
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CALL ORDER : 261 CONTRACT ID : B -29233-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 32.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 16.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 6,065.000 CYS
15 203-02070 BORROW 10,885.000 CYS
16 203-51223 EXCAVATION, WATERWAY 285.000 CYS
17 204-02290 SETTLEMENT PLATE 10.000 EACH
18 204-08414 STAKES, LATERAL 20.000 EACH
19 204-08415 STAKES, SETTLEMENT 20.000 EACH
20 205-03371 SEDIMENT, REMOVE 126.000 CYS
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
22 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
23 205-06934 TEMPORARY MULCHING 6.000 TON
24 205-06937 TEMPORARY SILT FENCE 1,557.000 LFT
25 206-51215 EXCAVATION, X 59.000 CYS
26 206-51220 EXCAVATION, WET 105.000 CYS
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 745.000 CYS
28 207-08264 SUBGRADE TREATMENT, TYPE 11 4,634.000 SYS
29 211-02050 B BORROW 1,800.000 CYS
30 211-07454 STRUCTURE BACKFILL 861.000 CYS
31 214-07203 GEOGRID, 11 1,333.000 SYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 816.000 TON
33 302-07455 DENSE GRADED SUBBASE 30.000 CYS
34 306-08033 MILLING, ASPHALT, 1 IN. 134.000 SYS
35 402-07432 HMA SURFACE, TYPE A 330.000 TON
36 402-07435 HVMA INTERMEDIATE, TYPE A 412.000 TON
37 402-07440 HMA BASE, TYPE A 1,374.000 TON
38 406-05520 ASPHALT FOR TACK COAT 2.000 TON
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
40 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, 1 4.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 269.000 LFT
43 602-06729 BARRIER DELINEATOR 13.000 EACH
44 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 185.000 SYS
45 610-07486 HMA FOR APPROACHES, TYPE A 26.000 TON
46 615-06490 RIGHT OF WAY MARKER 19.000 EACH
47 615-06505 MONUMENT, B 8.000 EACH

48 616-02305 GABIONS 77.000 CYS
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CALL ORDER : 261 CONTRACT ID : B -29233-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-02320 GEOTEXTILES 2,319.000 SYS
50 616-05688 RIPRAP, CLASS 1 894.000 TON
51 616-06405 RIPRAP, REVETMENT 553.000 TON
52 616-93019 RIPRAP, GROUTED, 18 IN. 69.000 SYS
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-01371 SEED MIXTURE, LEGUME, 2 20.000 LBS
55 621-06545 FERTILIZER 1.000 TON
56 621-06553 SEED MIXTURE, R 333.000 LBS
57 621-06557 SEED MIXTURE, T 450.000 LBS
58 621-06565 MULCHING MATERIAL 4.000 TON
59 621-06567 WATER 3.000 KGAL
60 621-06574 SODDING 723.000 SYS
61 621-52448 SIGN, DO NOT SPRAY 2.000 EACH
62 622-91786 SEEDLING 50.000 EACH
63 622-98200 SIGN, DO NOT DISTURB 2.000 EACH
64 701-05569 CORED HOLE IN ROCK 104.000 LFT
65 701-06027 TEST PILE 4.000 EACH
66 701-08152 STATIC PILE LOAD TEST 1.000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 243.000 CYS
68 702-51015 CONCRETE, B, FOOTINGS 257.700 CYS
69 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
70 702-92857 CONCRETE, C, SUBSTRUCTURE 64.400 CYS
71 702-94656 CONCRETE, B 41.800 CYS
72 703-51030 REINFORCING STEEL 103,552.000 LBS
73 703-51032 REINFORCING STEEL, EPOXY COATED 106,614.000 LBS
74 703-90512 THREADED BAR SPLICE 136.000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 317.000 CYS
76 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
77 706-51020 CONCRETE, C, RAILING 40.300 CYS
78 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 1,269.000 LFT
79 709-51821 SURFACE SEAL LUMP LUMP
80 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 122.000 LFT
81 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 88.000 LFT
82 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LFT
83 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
84 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
85 715-91361 PIPE, PVC, 6 IN. 10.000 LFT
86 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
90 801-06775 MAINTAINING TRAFFIC LUMP LUMP
91 801-07118 BARRICADE, 111-A 72.000 LFT
92 801-07119 BARRICADE, 111-B 48.000 LFT
93 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
94 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.000 SFT
95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,047.000 LFT

96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,952.000 LFT
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CALL ORDER : 261 CONTRACT ID : B -29233-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 18.000 LFT
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CALL ORDER 271 CONTRACT ID :© M -29917-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEBRIS REMOVAL FROM CHANNEL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-90788 DEBRIS, REMOVE LUMP LUMP
7 201-90788 DEBRIS, REMOVE LUMP LUMP
8 201-90788 DEBRIS, REMOVE LUMP LUMP
9 201-90788 DEBRIS, REMOVE LUMP LUMP
10 201-90788 DEBRIS, REMOVE LUMP LUMP
11 201-90788 DEBRIS, REMOVE LUMP LUMP
12 201-90788 DEBRIS, REMOVE LUMP LUMP
13 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
14 801-06710 FLASHING ARROW SIGN 7.000 DAY
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP

16 801-92448 CONSTRUCTION SIGNS, MOBILE 42.000 DAY
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CALL ORDER : 311 CONTRACT ID - T -28727-A
LETTING DATE :

SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 5.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 108.000 LFT
11 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 1.000 EACH
12 203-02000 EXCAVATION, COMMON 115.000 CYS
13 207-08268 SUBGRADE TREATMENT, TYPE 1V 120.000 SYS
14 306-08432 MILLING, APPROACH 331.000 SYS
15 406-05521 ASPHALT FOR TACK COAT 815.000 SYS
16 605-06120 CURB, CONCRETE 173.000 LFT
17 610-07488 HMA FOR APPROACHES, TYPE C 110.000 TON
18 621-06574 SODDING 323.000 SYS
19 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 15.000 LFT
20 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
23 801-06710 FLASHING ARROW SIGN 5.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 28.000 DAY
26 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 20.000 LFT
27 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 LFT
28 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 11.250 SFT
29 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 18.000 SFT
30 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 43.500 SFT
31 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
32 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
33 805-01842 HANDHOLE, SIGNAL 9.000 EACH
34 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,165.000 LFT
35 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
36 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
37 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
38 805-78420 DISCONNECT HANGER 3.000 EACH
39 805-78445 SIGNAL SERVICE 1.000 EACH
40 805-78467 SIGNAL CABLE, 3C 8GA. 70.000 LFT
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,085.000 LFT
42 805-78485 SIGNAL CABLE, 5C 14GA. 70.000 LFT
43 805-78490 SIGNAL CABLE, 7C 14GA. 670.000 LFT
44 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,925.000 LFT
45 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
46 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 675.000 LFT
47 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH

48 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
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CALL ORDER : 311 CONTRACT ID - T -28727-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW SIGNAL INSTALLATION

49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 500.000 LFT
50 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 290.000 LFT
51 808-06716 LINE, REMOVE 95.000 LFT
52 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 210.000 LFT
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 182.000 LFT
54 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

55 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER 331 CONTRACT ID :© TM-29774-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 89.000 EACH
16 801-06710 FLASHING ARROW SIGN 150.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
19 802-03126 OVERHEAD SIGN, RELOCATE 1.000 EACH
20 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 1.000 EACH
21 805-01842 HANDHOLE, SIGNAL 63.000 EACH
22 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
23 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 11,350.000 LFT
24 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
25 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 6.000 EACH
26 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 8.000 EACH
27 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
28 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 1.000 EACH
29 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
31 805-78420 DISCONNECT HANGER 9.000 EACH
32 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 324.000 LFT
33 805-78485 SIGNAL CABLE, 5C 14GA. 304.000 LFT
34 805-78490 SIGNAL CABLE, 7C 14GA. 304.000 LFT
35 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 44,051.000 LFT
36 805-78785 SIGNAL DETECTOR HOUSING 95.000 EACH
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 11,870.000 LFT
38 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
39 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
40 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 167.000 EACH

41 805-92512 MICROLOOP DETECTOR 2.000 EACH






